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04-SF-80-12.6/13.2
04-0120R4
ACBRIM-080-1(097)N

Addendum No. 12

Dear Contractor:

This addendum is being issued to the contract for construction on State highway in THE CITY AND COUNTY
OF SAN FRANCISCO FROM YERBA BUENA TUNNEL TO 0.6 KM EAST OF THE YERBA BUENA
TUNNEL.

Submit bids for this work with the understanding and full consideration of this addendum.  The revisions
declared in this addendum are an essential part of the contract.

Bids for this work will be opened on November 4, 2003.

This addendum is being issued to revise the Project Plans, the Notice to Contractors and Special Provisions, and
the Proposal and Contract.

Project Plan Sheets 78, 79, and 97 are revised.  Half-sized copies of the revised sheets are attached for
substitution for the like-numbered sheets.

In the Special Provisions, Section 3-1.01A, "PRE-AWARD MEETING," the first paragraph is revised as
follows:

"The Engineer will review the responses to the "Pre-Award Information/Questionnaire"
(PAIQ) and the Proposal Drawings submitted by the apparent low bidder. If the Engineer
determines it necessary, a pre-award qualifications review meeting will be conducted.  The
meeting, if held, will be on November 13, 2003 at 1:00 p.m. in the third floor conference room,
1727 - 30th Street, Sacramento, CA  95816.  The apparent low bidder shall participate in the
Pre-award Meeting conducted by one or more agents of the Director and the Engineer.  Non-
attendance to the qualification review meeting by the apparent low bidder shall be just cause for
rejection of the bid and forfeiture of the proposal guaranty."

In the Special Provisions, Section 4, "BEGINNING OF WORK, TIME OF COMPLETION AND
LIQUIDATED DAMAGES," the fifth paragraph is revised as follows:

"Attention is directed to "Areas for Contractor's Use," "Order of Work," and "Cooperation,"
of these special provisions.  The Contractor shall pay to the State of California the sum of $16,000
per day, for each and every calendar day’s delay in finishing the work after expiration of the
number of working days bid."

In the Special Provisions, Section 5-1.018, "FOREIGN FABRICATION," is added as attached.
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In the Special Provisions, Section 5-1.18, "AREAS FOR CONTRACTOR'S USE," in the third paragraph items
"2" and "3" are revised as follows:

"2. Area QR:  It is designated for use by Contract 04-0120Q4 and will not be available to
the Contractor until May 1, 2004.

 3. Area XQR: It is available to both Contract 04-0120Q4 and this contract until May 1,
2004 and then to this contract after that date.  Prior to May 1, 2004, the Contractor shall
coordinate any planned work in "Area XQR" with the Engineer and Contractor of
Contract 04-0120Q4."

In the Special Provisions, Section 5-1.25, "PAYMENTS," the following paragraphs are added after the first
paragraph:

"Partial Payments shall conform to Section 9-1.06, "Partial Payments," of the Standard
Specifications and these special provisions.

The third and fourth paragraphs of Section 9-1.06, "Partial Payments," shall not apply.
The Department shall pay monthly to the Contractor, while carrying on the work, the balance,

after deducting therefrom all previous payments and all sums to be kept or withheld under the
provisions of the contract.  No monthly estimate or payment shall be required to be made when, in
the judgement of the Engineer, the work is not proceeding in accordance with the provisions of the
contract.

Retentions and funds kept or withheld from payment, due to the failure of the Contractor to
comply with the specifications, will not be subject to the requirements of Public Contract Code
Section 7107 or to the payment of interest pursuant to Public Contract Code Section 10261.5.

The Contractor shall pay subcontractors within 10 days of receipt of payment, in accordance
with Section 10262 and 10262.5 of the Public Contract Code.  The Contractor shall make prompt
and full payment of all retainage kept by the Contractor from any subcontractor within 30 days
after the subcontractor's work is satisfactorily completed.

Section 9-1.065, "Payment of Withheld Funds," of the Standard Specifications shall not
apply."

In the Special Provisions, Section 10-1.17, "COOPERATION," item 16 is added to the fourth paragraph as
follows:

"16.  Contract 04-0105U4 providing Bridge Decks Rehabilitation, on the West span of San
Francisco-Oakland Bay Bridge, on Route 80 from San Francisco Anchorage to Yerba Buena
Anchorage, from KP 9.01 (PM5.6) to KP 12.22 (PM7.6), in the City and County of San
Francisco."
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In the Special Provisions, Section 10-1.22, "OBSTRUCTIONS," the eleventh paragraph is revised as follows:

"The existing ground seismographic station, and sanitary sewer lift pump station, including
pump station, underground vault and sanitary main system as shown on the plans to be preserved,
will remain in service and shall be protected in place for the duration of this contract.  The existing
underground facilities as shown on the plans to be preserved: telephone, fiber optic, and high risk
electrical lines (12kV, 4.1kV & 2.4) along the temporary USCG Road and Macalla Road will also
remain in service and shall be protected in place for the duration of this contract.  The Contractor
shall notify the Engineer and City and County of San Francisco Public Utilities Commission at
(415) 648-6882 x 1290, and the Berkeley Seismology Specialist at (510) 486-7314 or 882-9816, at
least 10 working days before excavation and piling work is begun.  The Contractor shall field
verify the location of the cable and ensure that the monitoring cable is not damaged."

In the Special Provisions, Section 10-1.225, "EXISTING UNITED STATES NAVY MONITORING WELL,"
is added as attached.

In the Special Provisions, Section 10-1.30, "CLOSURE REQUIREMENTS AND CONDITIONS," subsection
"EARLY REOPENING OF CLOSURES," is deleted."

In the Proposal and Contract, the Engineer’s Estimate Items 61, 70, 71, 74, 75, and 76 are revised, Item 95 and
96 are added and Items 26, 73, and 94 are deleted as attached.

To Proposal and Contract book holders:

Replace pages 4, 6 and 7 of the Engineer's Estimate in the Proposal with the attached revised
pages 4, 6 and 7 of the Engineer's Estimate.  The revised Engineer's Estimate is to be used in the
bid.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided
on the signature page of the proposal.

Submit bids in the Proposal and Contract book you now possess.  Holders who have already
mailed their book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.
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This office is sending this addendum by UPS overnight mail to Proposal and Contract book holders to ensure
that each receives it.  A copy of this addendum and the modified wage rates are available for the contractor's use on
the Internet Site:

http://www.dot.ca.gov/hq/esc/oe/weekly_ads/addendum_page.html

If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply
with the requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY

REBECCA D. HARNAGEL, Chief
Office of Plans, Specifications & Estimates
Office Engineer

Attachments



5-1.018  FOREIGN FABRICATION
Attention is directed to Section 6-1.08, "Foreign Materials," of the Standard Specifications and these special

provisions.
The second paragraph of Section 6-1.08, "Foreign Materials," in the Standard Specifications, shall not apply.
It shall be the Contractor's responsibility to deliver materials obtained from outside of the United States to the

point of entry into the continental United States in sufficient time to permit timely delivery to the job site.
To facilitate discussion between Department and Contractor representatives during materials and fabrication

inspections and audits that occur outside the United States, where English is not fluently spoken by onsite
representatives, the Contractor shall ensure that a translator is available at the facility at all times when the
Department's quality assurance representatives are present.

Full compensation for ensuring that the translator is available shall be considered as included in the contract
prices paid for the various contract items of work and no additional compensation will be allowed therefor.

All documents pertaining to the contract, including but not limited to, correspondence, bid documents, working
drawings and data shall be written only in the English language and all numerical data shall use the International
System of Units (SI) for measurement.

When Department audit, inspection, or test witnessing is requested for facilities outside the United States, the
Contractor shall provide 14 calendar days notice to the Department, except when Department representatives are
already on site.

CONTRACT NO. 04-0120R4
ADDED PER ADDENDUM NO. 12 DATED OCTOBER 20, 2003



10-1.225  EXISTING UNITED STATES NAVY MONITORING WELL
Existing monitoring wells with a diameter less than 254-mm and an average depth of 4.5-m are at the following

locations and coordinates:

No. Well ID Northing Easting
1 11-MW02 647 365.844 1 836 195.993
2 11-MW03 647 404.520 1 836 196.947
3 11-MW04 647 355.404 1 836 172.386
4 11-MW05 647 350.716 1 836 182.292
5 11-MW06 647 319.032 1 836 136.535
6 11-MW07 647 375.908 1 836 222.340
7 11-MW08 647 341.356 1 836 169.987
8 11-MW09 647 383.083 1 836 131.461
9 USCG-EW-02 647 178.379 1 836 074.036
10 USCG-EW-03 647 104.953 1 836 107.717
11 USCG-EW-07 647 187.310 1 836 125.578

The Contractor shall locate and identify the existing wells.  Furthermore, the Contractor shall submit to the
Engineer and United States Navy a list of the existing wells, which may be affected or cannot be avoided by the
Contractor's operations, and shall coordinate with the United States Navy at Naval Station Treasure Island, at
(619)532-0938 to have the affected wells removed by the United States Navy, at least 20 working days, prior to
starting work at the vicinity of the existing wells.

Existing wells, which are not in conflict with the Contractor's operation, will remain in place and shall be
protected in place by the Contractor.

Full compensation for conforming to the above requirements shall be considered as included in the contract
prices paid for the various contract items of work and no additional compensation will be allowed therefor.

CONTRACT NO. 04-0120R4
ADDED PER ADDENDUM NO. 12 DATED OCTOBER 20, 2003



ENGINEER'S ESTIMATE
04-0120R4

Item Item
Code

Item Unit of
Measure

Estimated
Quantity

Unit Price Item Total

21
(S)

074034 TEMPORARY COVER M2 5000

22
(S)

031078 TEMPORARY DRAINAGE INLET
PROTECTION

EA 42

23
(S)

031079 STABILIZED CONSTRUCTION
ROADWAY

M3 1990

24 120090 CONSTRUCTION AREA SIGNS LS LUMP SUM LUMP SUM

25
(S)

120100 TRAFFIC CONTROL SYSTEM LS LUMP SUM LUMP SUM

26 BLANK

27
(S)

120159 TEMPORARY TRAFFIC STRIPE
(PAINT)

M 7830

28
(S)

120165 CHANNELIZER (SURFACE
MOUNTED)

EA 70

29
(S)

120166 CHANNELIZER (SURFACE
MOUNTED) (LEFT IN PLACE)

EA 40

30
(S)

120300 TEMPORARY PAVEMENT MARKER EA 1750

31
(S)

031080 TEMPORARY PERIMETER FENCE
(TYPE WM-1.8)

M 390

32
(S)

128650 PORTABLE CHANGEABLE MESSAGE
SIGN

EA 49

33 129000 TEMPORARY RAILING (TYPE K) M 730

34 129100 TEMPORARY CRASH CUSHION
MODULE

EA 14

35 031081 TEMPORARY CRASH CUSHION
(ADIEM)

EA 3

36 150662 REMOVE METAL BEAM GUARD
RAILING

M 12

37
(S)

150714 REMOVE THERMOPLASTIC TRAFFIC
STRIPE

M 4095

38 152386 RELOCATE ROADSIDE SIGN-ONE
POST

EA 3

39 156585 REMOVE CRASH CUSHION EA 1

40
(S)

157550 BRIDGE REMOVAL LS LUMP SUM LUMP SUM

4
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Item Item
Code

Item Unit of
Measure

Estimated
Quantity

Unit Price Item Total

61 566011 ROADSIDE SIGN - ONE POST EA 9

62 BLANK

63
(S)

800391 CHAIN LINK FENCE (TYPE CL-1.8) M 21

64
(S)

800394 CHAIN LINK FENCE (TYPE CL-1.8,
EXTENSION ARM)

M 70

65
(S)

802592 2.4 M CHAIN LINK GATE
 (TYPE CL-1.8)

EA 4

66 820107 DELINEATOR (CLASS 1) EA 11

67 820134 OBJECT MARKER (TYPE P) EA 3

68 833080 CONCRETE BARRIER (TYPE K) M 560

69
(S)

839603 CRASH CUSHION (ADIEM) EA 2

70
(S)

840515 THERMOPLASTIC PAVEMENT
MARKING

M2 30

71
(S)

840561 100 MM THERMOPLASTIC TRAFFIC
STRIPE

M 3676

72
(S)

840563 200 MM THERMOPLASTIC TRAFFIC
STRIPE

M 380

73 BLANK

74
(S)

031088 100 MM THERMOPLASTIC TRAFFIC
STRIPE (BROKEN 4.57 M – 2.74 M)

M 6268

75
(S)

850101 PAVEMENT MARKER (NON-
REFLECTIVE)

EA 2571

76
(S)

850102 PAVEMENT MARKER (REFLECTIVE) EA 1068

77 BLANK

78
(S)

031090 ELECTRICAL WORK (STAGE 2) LS LUMP SUM LUMP SUM

79
(S)

031091 300 MM WATER MAIN M 73

80
(S)

031092 100 MM WATER LINE M 74

6
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ENGINEER'S ESTIMATE
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Item Item
Code

Item Unit of
Measure

Estimated
Quantity

Unit Price Item Total

81
(S)

031093 12 NPS WATER MAIN (TEMPORARY
BYPASS STRUCTURE)

M 410

82
(S)

031094 4 NPS WATER LINE (TEMPORARY
BYPASS STRUCTURE)

M 410

83 BLANK

84 031695 SEWER VIDEO SURVEY LS LUMP SUM LUMP SUM

85 BLANK

86 153151 COLD PLANE ASPHALT CONCRETE
PAVEMENT (25 MM MAXIMUM

M2 1153

87 390102 ASPHALT CONCRETE (TYPE A) TONN 2200

88 BLANK

89 120140 BARRICADE (LEFT IN PLACE) EA 4

90 032009 SOUTH EDGE GIRDER SUPPORT LS LUMP SUM LUMP SUM

91 032010 DRAINAGE FACILITIES LS LUMP SUM LUMP SUM

92 BLANK

93 032071 RECONSTRUCT SOUTHGATE ROAD LS LUMP SUM LUMP SUM

94 BLANK

95 568001 INSTALL SIGN (STRAP AND SADDLE
BRACKET METHOD)

EA 6

96 999990 MOBILIZATION LS LUMP SUM LUMP SUM

TOTAL BID (A):

TOTAL BID (B):
$16,000.00 X ____________________

(Cost Per Day) (Enter Working Days Bid)
(Not To Exceed 1100 Days)

TOTAL BASIS FOR COMPARISON
OF BIDS: (A+B):

=
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